




Anclote Harbor - Rural Secondary Access OPC:

Phase Road Type Length (mile) Total Cost per Mile Total
Off-site - Secondary Rural Access 2-Lane Undivided w/ 40' ROW 0.17 2,996,000$ 509,000$

Total: 509,000$
NOTES:

This opinion of probable cost was prepared using some interpretation and approximation to further define the proposed improvements.  Therefore,
there may be instances where the proposed estimates will deviate from the planning documents in order to efficiently define the intended scope of
work.

•It is assumed the right-of-way is maintained by the City of Tarpon Springs.
•The conƟngency for the individual roadway types was assumed to be 30% for this planning level assessment.  Also, this will help account somewhat
for construction cost escalation, but there is no way to predict the future.
•MobilizaƟon was assumed to 10% of the esƟmated construcƟon cost.
•SignalizaƟon and lighƟng costs are not accounted for and are excluded from this esƟmate.
•Design and ConstrucƟon Engineering InspecƟon (CEI) services were assumed to be 15% of the esƟmated construcƟon cost.
•These esƟmates do not include uƟliƟes such as water, sewer, telecom, gas, electric, etc.
•These esƟmates do not include the cost of excavaƟng pond sites, miƟgaƟng exisƟng soil condiƟons, or wetland permiƫng and impacts. These items
may need to be provided as part of the proposed improvements.
•This esƟmate doesn’t include costs or Ɵme involved to obtain temporary construcƟon and/or permanent easements to complete the improvements.

The attached spreadsheet showing the planning level roadway construction cost estimates were derived using best available FDOT unit model
roadway costs for similar roadways. These unit models were revised as necessary to address the typical sections as proposed in the planning
documents.  However, these roadway estimates are strictly planning level and should only be used to determine an order of magnitude cost for the
proposed improvements. These estimates do not take into consideration an accurate determination of construction cost escalation, as it is difficult to
predict when these improvements would actually be constructed.

Kimley-Horn does not control the cost of labor, materials, equipment or services furnished by others, methods of determining prices, or competitive
bidding or market conditions, any opinions rendered as to costs, including but not limited to opinions as to the costs of construction and materials,
shall be made on the basis of its experience and represent its judgment as an experienced and qualified professional, familiar with the industry.
Kimley-Horn cannot and does not guarantee that proposals, bids or actual costs will not vary from its opinions of cost.  If the Client wishes greater
assurance as to the amount of any cost, it shall employ an independent cost estimator.
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Local Roadway - Minimum 40' ROW (2 Lane)
Per FDOT Project NUR2LN-R-01-BB dated July 2020

Description Total Quantity Unit Weighted Average Price Total Amount
Maintenance of traffic (5% of construction cost) 1 LS - 87,123$
Mobilization (10% of construction cost) 1 LS - 174,246$
SEDIMENT BARRIER 13,728.00 LF $1.70 23,338$
FLOATING TURBIDITY BARRIER 250.00 LF $10.00 2,500$
SOIL TRACKING PREVENTION DEVICE 1.00 EA $2,500.00 2,500$
LITTER REMOVAL 1.20 EA $20.00 24$
MOWING 1.20 AC $34.00 41$
CLEARING & GRUBBING 14.12 AC $18,000.00 254,160$
REGULAR EXCAVATION 19,360.00 CY $6.50 125,840$
EMBANKMENT 54,493.51 CY $10.00 544,935$
TYPE B STABILIZATION 25,813.33 SY $3.80 98,091$
OPTIONAL BASE,BASE GROUP 09 14,467.20 TN $19.00 274,877$
SUPERPAVE ASPH CONC, TRAF C, PG76-22 2,645.87 TN $100.00 264,587$
ASPH CONC FC,INC BIT,FC-5,PG76-22 594.18 CY $140.00 83,185$
PERFORMANCE TURF, SOD 16,250.67 SY $2.60 42,252$
SINGLE POST SIGN, F&I GM, 2.00 SY $340.00 680$
SINGLE POST SIGN, F&I GM, 12-20 SF 20.00 SY $1,200.00 24,000$
RAISED PAVMT MARK, TYPE B W/O FINAL SURF 135.00 LF $4.40 594$
PAINTED PAVT MARK,STD,WHITE,SKIP, 6" 2.00 LF $430.00 860$
Contingency (30% of total cost) 1 LS - 601,150$
Design services and CEI (15% of total cost) 390,747$

Total Cost Per Mile 2,996,000$

NOTES:

This opinion of probable cost was prepared using some interpretation and approximation to further define the proposed improvements.  Therefore,
there may be instances where the proposed estimates will deviate from the planning documents in order to efficiently define the intended scope of
work.

•It is assumed the right-of-way is maintained by the City of Tarpon Springs.
•The conƟngency for the individual roadway types was assumed to be 30% for this planning level assessment.  Also, this will help account somewhat
for construction cost escalation, but there is no way to predict the future.
•MobilizaƟon was assumed to 10% of the esƟmated construcƟon cost.
•SignalizaƟon and lighƟng costs are not accounted for and are excluded from this esƟmate.
•Design and ConstrucƟon Engineering InspecƟon (CEI) services were assumed to be 15% of the esƟmated construcƟon cost.
•These esƟmates do not include uƟliƟes such as water, sewer, telecom, gas, electric, etc.
•These esƟmates do not include the cost of excavaƟng pond sites, miƟgaƟng exisƟng soil condiƟons, or wetland permiƫng and impacts. These items
may need to be provided as part of the proposed improvements.
•This esƟmate doesn’t include costs or Ɵme involved to obtain temporary construcƟon and/or permanent easements to complete the improvements.

The attached spreadsheet showing the planning level roadway construction cost estimates were derived using best available FDOT unit model
roadway costs for similar roadways. These unit models were revised as necessary to address the typical sections as proposed in the planning
documents.  However, these roadway estimates are strictly planning level and should only be used to determine an order of magnitude cost for the
proposed improvements. These estimates do not take into consideration an accurate determination of construction cost escalation, as it is difficult to
predict when these improvements would actually be constructed.

Kimley-Horn does not control the cost of labor, materials, equipment or services furnished by others, methods of determining prices, or competitive
bidding or market conditions, any opinions rendered as to costs, including but not limited to opinions as to the costs of construction and materials,
shall be made on the basis of its experience and represent its judgment as an experienced and qualified professional, familiar with the industry.
Kimley-Horn cannot and does not guarantee that proposals, bids or actual costs will not vary from its opinions of cost.  If the Client wishes greater
assurance as to the amount of any cost, it shall employ an independent cost estimator.
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